THE RECOMMENDATION

A clearer path from visit to inquiry.

Prepared for Alder & Stone Home Services

October 20, 2026 / EVZ-PROP-001 / Review edition 01

A considered website and a connected inquiry process for a fictional, owner-operated home-services business in Northern Virginia.

FIXED PROJECT FEE	ESTIMATED DELIVERY	WEBSITE SCOPE
$1,995	3-4 weeks	5 pages
USD / optional items extra	After content and access	Plus one inquiry flow

What this project will change

Make services easier to understand, give homeowners one clear way to request an estimate, and put new inquiries in one place for the owner to review.

RECOMMENDED SOLUTION

Business website + lead capture

This sample uses invented discovery details and project assumptions. It is a layout review, not a live client offer.

WEBSITE SCOPE

A focused, five-page website.

One coherent design direction, adapted for desktop and mobile. The client's existing logo and approved photographs remain central.

Home	Introduce the business, summarize services, show supplied proof and guide visitors to request an estimate.
Services	Present up to four service categories on one page, with concise descriptions and links to the inquiry form.
About	Explain the business's approach, service area and team using approved client information.
Project gallery	Display up to 12 supplied project photographs with short captions. One gallery; no filtering or case-study pages.
Contact / estimate	One inquiry form with up to six fields, visible contact details, service-area guidance and a confirmation state.

Included throughout: responsive layouts, keyboard-friendly navigation, page titles and descriptions, image alternative text, light editing of up to 1,500 supplied words, and launch on the agreed hosting account.

Outside this scope: a new logo, original photography, full copywriting, online payments, a customer portal, additional pages and ongoing SEO.

LEAD CAPTURE

Every inquiry has a next step.

One website form connects to one existing Pipedrive account through Make. For this fictional project, the required account access and compatibility are assumed confirmed.

Website inquiry

Homeowner submits an estimate request.

→

CRM record

Contact and inquiry enter one pipeline.

→

Owner notification

The owner receives an email to follow up.

What is connected

Map name, email, phone, service needed, ZIP code and project notes. Match contacts by email; create a new inquiry for each valid request. Add a website-source label and place the inquiry in one agreed starting stage.

What happens if a connection fails

Keep a recoverable form submission in the agreed form service. Configure a failure notification to the owner. Document how to retry a failed transfer without creating an extra inquiry record.

COMPLETION CHECKS

A normal submission reaches the right CRM fields; a repeat email matches the existing contact; required-field errors are clear; and a simulated CRM failure produces the agreed notification and recovery path.

DELIVERY PLAN

A clear sequence. Room for your feedback.

Allow approximately 3-4 weeks from receipt of the deposit, agreed content and account access.

Confirm & prepare

WEEK 1

Confirm the page outline, content, CRM field map and project contacts. Client supplies assets and access.

Design & review

WEEKS 1-2

Present the recommended visual direction and representative layouts. Client returns one consolidated set of feedback.

Build & connect

WEEKS 2-3

Complete the website and inquiry flow. Test on desktop and mobile; share a private staging link for the second review.

Approve & launch

WEEKS 3-4

Resolve agreed feedback, complete the launch checklist and obtain written approval. Final payment precedes launch.

Client inputs: final logo, approved photos, service details, contact details, supplied copy, account invitations and any required policy wording.

The sample schedule assumes feedback within two business days at each review. Delayed content, access or decisions move the delivery date; EVZ confirms a revised schedule.

INVESTMENT

One recommended project.

Website + lead capture. The fixed fee covers the scope on pages 2-3, two revision rounds, launch, handover and the defect-fix period.

FIXED PROJECT FEE / USD

$1,995

One project.
One agreed scope.

50% TO BEGIN

$997.50

Due before work starts

50% BEFORE LAUNCH

$997.50

Due after review, before publishing

OPTIONAL ADD-ONS / NOT INCLUDED IN $1,995

Additional page — **$250 once**

One page within the approved visual system.

Booking connection — **$350 once**

One existing scheduling tool embedded and tested.

Website care — **$99 / month**

Monthly checks and up to 30 minutes of small edits.

Third-party costs: domain, hosting, CRM and automation subscriptions or usage are paid directly by the client. Vendor plans and expected running costs are confirmed before a real proposal is approved. Optional prices here are illustrative.

HOW WE WORK TOGETHER

Clear expectations, from the start.

Two revision rounds

A round is one consolidated set of feedback from the client's decision-maker. Round one refines the visual direction and layouts; round two refines the completed staging site and inquiry flow within the agreed scope.

Changes to the agreed scope

New pages, functionality, integrations or a replacement design direction are scoped separately. EVZ explains the price and schedule impact and obtains written approval before carrying out additional work.

Review and launch approval

The client reviews the staging site against the agreed deliverables and submits consolidated feedback. EVZ addresses in-scope issues before requesting written launch approval and the final payment. Silence is not treated as approval.

30 DAYS OF DEFECT FIXES

For 30 calendar days after launch, EVZ fixes reproducible defects in the delivered work against the agreed scope at no additional project fee. These fixes do not use a revision round. New features, client-made changes and third-party outages or platform changes are assessed separately.

HANDOVER & NEXT STEPS

Ready to run.
Ready to hand over.

A practical handover

One remote session of up to 60 minutes walks the owner through the website, new inquiries and connection recovery. A short written guide records account locations, the field map, routine tasks and how to request help.

Files, accounts and ongoing responsibility

After final payment, EVZ hands over the agreed project files and confirms the client's access to their accounts. Third-party assets and software remain subject to their licenses. Ongoing monitoring, editing and maintenance are optional; the client manages these unless a care service is selected.

TO MOVE FORWARD

1. Confirm the scope and any optional add-ons.

2. Approve the written proposal and arrange the initial payment.

3. Supply content and account access; confirm the kickoff date.

ACCEPTANCE AREA / LAYOUT DEMONSTRATION ONLY

Client representative

Approval date

Sample only - not for signature